Commercial Proposal

MES / APS / WMS Implementation Services

Prepared for: Solar Manufacturer | 02 May 2026

1. Investment Summary

Category	Cost (USD)	Notes
Implementation Services (Fixed Price)	$0	0 person-months over 0 months
Hardware & Infrastructure (customer scope)	~$115,000	Servers, edge gateways, OEE screens — procured by customer per HLD spec
Year 1 Software License	Included	Bundled with implementation for Year 1
Annual Maintenance & Support (AMC, Yr 2+)	$25,000/year	Helpdesk, bug fixes, minor enhancements, quarterly health check
TOTAL YEAR 1 INVESTMENT	$115,000	Services + hardware (indicative)

2. Service Component Breakdown

Service Component	Effort (PM)	Cost (USD)	Deliverable
Project Management & Governance	10%	$0	Project charter, weekly reports, risk register, change log
Discovery & Blueprint (Phase 1)	15%	$0	FSD, AS-IS/TO-BE maps, integration design spec
Core MES Configuration (Phase 2)	25%	$0	Configured MES, SAP integration, QMS, OEE dashboards
Equipment Integration (Phase 3)	25%	$0	OPC UA/Kafka per machine; PDI/PDO agent; AI EL classifier
PODISE / APS Deployment (Phase 4)	15%	$0	Scheduling engine, Gantt portal, SAP order dressing
Testing, Go-Live & Training (Phase 5)	10%	$0	UAT, load test, DR test, operator training, go-live support
TOTAL	0 PM	$0	

3. Payment Schedule

Milestone	% of Services	Amount (USD)	Expected Timing
Contract signing	20%	$0	Week 1
Phase 1 completion (FSD sign-off)	15%	$0	Week 12
Phase 2 completion (MES UAT pass)	25%	$0	Week 28
Phase 3 completion (machine integration validated)	20%	$0	Week 32
Pilot line go-live acceptance	15%	$0	Week 36
All lines live + project closure	5%	$0	Week 52
TOTAL	100%	$0	

4. Proposed Team Structure

Role	Responsibility	Phase	Allocation
Program Manager	Project governance, client communication, risk management	All phases	Full-time
Solution Architect	System design, integration oversight, technical decisions	Phase 1–4	Full-time
Solar MES Consultant	Manufacturing process mapping, MES configuration, QMS	Phase 1–3	Full-time
APS / PODISE Expert	Scheduling logic, lot-split rules, SAP order dressing	Phase 4	Full-time
SAP Integration Engineer	IDoc, BAPI, REST connectors; SAP test	Phase 2–3	Part-time
OPC UA / Kafka Engineer	Machine connectivity, edge deployment, Kafka topics	Phase 3	Full-time
AI / Data Scientist	EL image classifier, Ollama deployment, PDI/PDO analytics	Phase 3–4	Part-time
QA Lead	Test planning, UAT coordination, defect management	Phase 5	Full-time
Change Management	Training, super-user programme, adoption support	Phase 5–6	Part-time

5. Commercial Terms & Assumptions

Pricing basis: Fixed price per agreed scope; change requests priced separately via Change Order process

Currency: All prices in USD; INR pricing available on request

Travel & Living: Included in the fixed price for on-site team; up to 3 days/week on-site

Change requests: Scope changes priced within 5 business days; requires written approval before work starts

Warranty period: 3-month defect warranty post go-live; defects in agreed scope fixed at no charge

Intellectual property: Custom code developed for this project: customer owns it post final payment

Confidentiality: Mutual NDA applies; customer data is never shared outside project team

Validity: This commercial proposal is valid for 60 days from the date above

6. Next Steps to Proceed

1. Customer reviews commercial terms and raises any questions within 5 business days.
2. Technical deep-dive workshop scheduled (2 hours): IT, Production, Quality, SAP teams.
3. Commercial agreement and NDA signed.
4. Project kick-off within 2 weeks of contract signature.
5. Phase 0 (Pre-Project Assessment) commences: machine connectivity audit + SAP landscape.